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RALPH L WADSWORTH CONSTR 
CO INC
166 EAST 14000 SOUTH
SUITE 200
DRAPER,UT 84020

Project No: F-I15-7(271)298
Project Name: I-15; AUX LANES, 10000 TO 7200 SO & 90TH SO RAMP
Desc of Construction: Add Aux. Lanes; 10000 So to 7200 So & 90th So. NB On-Ramp
Estimate Completion date on or before 06/20/2010
County: SALT LAKE (35)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Design00122000* 650,000.00 917,200.00917,200.00650,000.00 870,000.00Lump 870,000.001
4400Equal Opportunity Training00830001U 44,000.00 44,000.0010.0010.00 44,000.00Hour 10.002

1Mobilization01285001* 550,000.00 170,000.00170,000.00550,000.00 970,000.00Lump 970,000.003
1MOT &/or Traffic Control01554000* 800,000.00 460,281.00460,281.00800,000.00 512,000.00Lump 512,000.004
1Sign Structures02229000* 525,000.00 360,000.00360,000.00525,000.00 186,000.00Lump 186,000.005
1Clearing, Grubbing and Removal02231001* 214,950.00 42,000.0042,000.00214,950.00 180,000.00Lump 180,000.006
1Grading02721001* 195,325.00 818,000.00818,000.00195,325.00 568,000.00Lump 568,000.007
1Pavement02752003* 1,777,998.00 1,256,000.001,256,000.001,777,998.00 1,546,000.00Lump 1,546,000.008
1Signing and Striping02768003* 72,280.00 218,000.00218,000.0072,280.00 272,000.00Lump 272,000.009
1Landscape and Erosion Control02922003* 40,000.00 220,000.00220,000.0040,000.00 27,000.00Lump 27,000.0010
1Drainage03310002* 450,305.00 635,000.00635,000.00450,305.00 560,000.00Lump 560,000.0011
1Substructure Construction - Wasatch St. SB 05229001* 228,323.00 487,000.00487,000.00228,323.00 400,000.00Lump 400,000.0012

Bridge

1Walls - SB I-15, South of Wasatch St. Bridge05229002* 550,550.00 237,700.00237,700.00550,550.00 260,000.00Lump 260,000.0013
1Superstructure Construction - Wasatch St. 05229003* 249,862.00 189,000.00189,000.00249,862.00 150,000.00Lump 150,000.0014

SB Bridge

1Walls -SB I-15,  North of Wasatch St. Bridge05229004* 597,025.00 113,000.00113,000.00597,025.00 780,000.00Lump 780,000.0015
1Walls - NB 9000 South On-Ramp05229005* 892,500.00 1.001.00892,500.00 1.00Lump 1.0016
1Polymer Overlay - Wasatch St. Bridge05229006* 124,404.00 126,000.00126,000.00124,404.00 105,000.00Lump 105,000.0017
1ATMS & Ramp Metering13553001* 163,000.00 162,500.00162,500.00163,000.00 314,000.00Lump 314,000.0018

                                                                                          Subtotal 8,125,522.00 6,455,682.00 7,744,001.00

109 - INNOVATIVE CONTRACTING Time and Lane Rental Additive #1 (T2, L2)

1Lane Rental Option (L2)00221000* 1.00 1.001.001.00 1.00Lump 1.0019
$5,000.00Time Option (T2) FIXED PRICE00221001* 565,000.00 5,000.001 Cal d113 Cal d 55,000.00Cal d 11 Cal d20

                                                                                          Subtotal 565,001.00 5,001.00 55,001.00

109 - INNOVATIVE CONTRACTING Time and Lane Rental Base (T1, L1)

1Lane Rental Base (L1)00221000* 1.00 1.001.001.00 1.00Lump 1.0021
$5,000.00Time Base (T1) FIXED PRICE00221001* 5,000.00 700,000.00140 Cal d1 Cal d 1,405,000.00Cal d 281 Cal d22

                                                                                          Subtotal 5,001.00 700,001.00 1,405,001.00

112 - OPTIONAL BIDDING Additive #01:

1Design00122000* 290,000.00 406,457.00406,457.00290,000.00 190,000.00Lump 190,000.0023
1Mobilization01285001* 150,000.00 86,500.0086,500.00150,000.00 100,000.00Lump 100,000.0024
1MOT &/or Traffic Control01554000* 300,000.00 221,000.00221,000.00300,000.00 184,000.00Lump 184,000.0025
1Sign Structures02229000* 355,000.00 79,000.0079,000.00355,000.00 230,000.00Lump 230,000.0026
1Clearing, Grubbing and Removal02231001* 32,615.00 43,000.0043,000.0032,615.00 52,000.00Lump 52,000.0027
1Grading02721001* 143,413.00 493,000.00493,000.00143,413.00 405,000.00Lump 405,000.0028
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RALPH L WADSWORTH CONSTR 
CO INC
166 EAST 14000 SOUTH
SUITE 200
DRAPER,UT 84020

Project No: F-I15-7(271)298
Project Name: I-15; AUX LANES, 10000 TO 7200 SO & 90TH SO RAMP
Desc of Construction: Add Aux. Lanes; 10000 So to 7200 So & 90th So. NB On-Ramp
Estimate Completion date on or before 06/20/2010
County: SALT LAKE (35)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1Pavement02752003* 836,189.00 825,000.00825,000.00836,189.00 975,000.00Lump 975,000.0029
1Signing and Striping02768003* 65,280.00 194,000.00194,000.0065,280.00 265,000.00Lump 265,000.0030
1Landscape and Erosion Control02922003* 20,000.00 96,000.0096,000.0020,000.00 21,000.00Lump 21,000.0031
1Drainage03310002* 330,000.00 64,000.0064,000.00330,000.00 111,000.00Lump 111,000.0032
1Walls05229000* 390,000.00 324,000.00324,000.00390,000.00 450,000.00Lump 450,000.0033
1ATMS and Ramp Metering13553001* 58,000.00 421,000.00421,000.0058,000.00 55,000.00Lump 55,000.0034

                                                                                          Subtotal 2,970,497.00 3,252,957.00 3,038,000.00

A(Contract Amount, Including All Opitions): 11,096,019.00 9,708,639.00 10,782,001.00

Minus Non-Selected Options: 0.00 0.00 0.00

A+Innovative Contracting(Bid Amount for Award Considerations): 10,413,641.00 12,242,003.0011,666,021.00

Percent of Engineer's Estimate: 104.94 %89.26 %

705,002570,002 1,460,002Innovative Contracting:
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Project No: F-I15-7(271)298
Project Name: I-15; AUX LANES, 10000 TO 7200 SO & 90TH SO RAMP
Desc of Construction: Add Aux. Lanes; 10000 So to 7200 So & 90th So. NB On-Ramp
Estimate Completion date on or before 06/20/2010
County: SALT LAKE (35)

GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH
OREM,UT 84057

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY Non-Bid ROW

1Design00122000* 650,000.00 921,000.00921,000.00650,000.00Lump1
4400Equal Opportunity Training00830001U 44,000.00 44,000.0010.0010.00Hour2

1Mobilization01285001* 550,000.00 1,266,000.001,266,000.00550,000.00Lump3
1MOT &/or Traffic Control01554000* 800,000.00 1,088,000.001,088,000.00800,000.00Lump4
1Sign Structures02229000* 525,000.00 389,000.00389,000.00525,000.00Lump5
1Clearing, Grubbing and Removal02231001* 214,950.00 232,000.00232,000.00214,950.00Lump6
1Grading02721001* 195,325.00 185,000.00185,000.00195,325.00Lump7
1Pavement02752003* 1,777,998.00 1,511,000.001,511,000.001,777,998.00Lump8
1Signing and Striping02768003* 72,280.00 62,000.0062,000.0072,280.00Lump9
1Landscape and Erosion Control02922003* 40,000.00 246,000.00246,000.0040,000.00Lump10
1Drainage03310002* 450,305.00 678,000.00678,000.00450,305.00Lump11
1Substructure Construction - Wasatch St. SB 05229001* 228,323.00 503,000.00503,000.00228,323.00Lump12

Bridge

1Walls - SB I-15, South of Wasatch St. Bridge05229002* 550,550.00 1,000,000.001,000,000.00550,550.00Lump13
1Superstructure Construction - Wasatch St. 05229003* 249,862.00 53,000.0053,000.00249,862.00Lump14

SB Bridge

1Walls -SB I-15,  North of Wasatch St. Bridge05229004* 597,025.00 52,000.0052,000.00597,025.00Lump15
1Walls - NB 9000 South On-Ramp05229005* 892,500.00 300,000.00300,000.00892,500.00Lump16
1Polymer Overlay - Wasatch St. Bridge05229006* 124,404.00 160,000.00160,000.00124,404.00Lump17
1ATMS & Ramp Metering13553001* 163,000.00 109,000.00109,000.00163,000.00Lump18

                                                                                          Subtotal 8,125,522.00 8,799,000.00

109 - INNOVATIVE CONTRACTING Time and Lane Rental Additive #1 (T2, L2)

1Lane Rental Option (L2)00221000* 1.00 1.001.001.00Lump19
$5,000.00Time Option (T2) FIXED PRICE00221001* 565,000.00 1,495,000.00299 Cal d113 Cal dCal d20

                                                                                          Subtotal 565,001.00 1,495,001.00

109 - INNOVATIVE CONTRACTING Time and Lane Rental Base (T1, L1)

1Lane Rental Base (L1)00221000* 1.00 1.001.001.00Lump21
$5,000.00Time Base (T1) FIXED PRICE00221001* 5,000.00 5,000.001 Cal d1 Cal dCal d22

                                                                                          Subtotal 5,001.00 5,001.00

112 - OPTIONAL BIDDING Additive #01:

1Design00122000* 290,000.00 293,000.00293,000.00290,000.00Lump23
1Mobilization01285001* 150,000.00 147,000.00147,000.00150,000.00Lump24
1MOT &/or Traffic Control01554000* 300,000.00 126,000.00126,000.00300,000.00Lump25
1Sign Structures02229000* 355,000.00 282,000.00282,000.00355,000.00Lump26
1Clearing, Grubbing and Removal02231001* 32,615.00 98,000.0098,000.0032,615.00Lump27
1Grading02721001* 143,413.00 208,000.00208,000.00143,413.00Lump28
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Project No: F-I15-7(271)298
Project Name: I-15; AUX LANES, 10000 TO 7200 SO & 90TH SO RAMP
Desc of Construction: Add Aux. Lanes; 10000 So to 7200 So & 90th So. NB On-Ramp
Estimate Completion date on or before 06/20/2010
County: SALT LAKE (35)

GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH
OREM,UT 84057

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1Pavement02752003* 836,189.00 969,000.00969,000.00836,189.00Lump29
1Signing and Striping02768003* 65,280.00 68,000.0068,000.0065,280.00Lump30
1Landscape and Erosion Control02922003* 20,000.00 49,000.0049,000.0020,000.00Lump31
1Drainage03310002* 330,000.00 126,000.00126,000.00330,000.00Lump32
1Walls05229000* 390,000.00 457,000.00457,000.00390,000.00Lump33
1ATMS and Ramp Metering13553001* 58,000.00 100,000.00100,000.0058,000.00Lump34

                                                                                          Subtotal 2,970,497.00 2,923,000.00

A(Contract Amount, Including All Opitions): 11,096,019.00 11,722,000.00

Minus Non-Selected Options: 0.00 0.00

A+Innovative Contracting(Bid Amount for Award Considerations): 13,222,002.0011,666,021.00

Percent of Engineer's Estimate: 113.34 %

1,500,002570,002Innovative Contracting:


